

| Item # | Description | Quantity | Unit | Unit Cost | Total Cost |
|---------------|---|-----------------|-------------|------------------|---------------------|
| 1 | Mobilization/Demobilization and Contract Processing Costs | 1 | LS | \$ 8,500.00 | \$ 8,500.00 |
| 2 | Temporary Erosion Controls/Tree Protectio | 1 | LS | \$ 1,500.00 | \$ 1,500.00 |
| 3 | Civil Work | 1 | LS | \$ 17,000.00 | \$ 17,000.00 |
| 4 | Electrical Work | 1 | LS | \$ 52,250.00 | \$ 52,250.00 |
| 5 | Natural Gas Supply | 1 | LS | \$ 2,300.00 | \$ 2,300.00 |
| 6 | AC Pavement | 1 | LS | \$ 2,500.00 | \$ 2,500.00 |
| 7 | Bollards | 4 | EA | \$ 875.00 | \$ 3,500.00 |
| Total | | | | | \$ 87,550.00 |