
NORTH TAHOE PUBLIC UTILITY DISTRICT  
 

CONSTRUCTION CONTRACT DOCUMENTS AND SPECIFICATIONS 
 

NTPUD SNOW REMOVAL 2022 – 2024 SEASONS 
 
 

1. PARTIES AND DATE. 

This Contract is made and entered into this 9th day of August, 2022 by and between the 
North Tahoe Public Utility District, a public agency and public corporation of the State of California 
(“District”) and B&G Excavation, Inc., a California Corporation, with its principal  place of business 
at 711 National Avenue, Tahoe Vista, California 96148, PO Box 8, Carnelian Bay, California, 
96140 (“Contractor”).  District and Contractor are sometimes individually referred to as “Party” 
and collectively as “Parties” in this Contract. 

 
2. RECITALS. 

2.1 District.  District is a public agency organized under the laws of the State of 
California, with power to contract for services necessary to achieve its purpose.  

2.2 Contractor.  Contractor desires to perform and assume responsibility for the 
provision of certain construction services required by the District on the terms and conditions set 
forth in this Contract.  Contractor represents that it has a Placer County Business license and is 
duly experienced in providing Snow Removal Services to public clients, that it and its employees 
or subcontractors have all necessary licenses and permits to perform the services in the State of 
California, and that it is familiar with the plans of District.  Per the California Contractor’s State 
License Board, a California Contractor’s License is not required for snow removal. 

2.3 Project.  District desires to engage Contractor to render such services for the 
NTPUD Snow Removal 2022 – 2024 Seasons (“Project”) as set forth in this Contract. 

2.4 Project Documents & Certifications.  Contractor has obtained, and delivers 
concurrently herewith, a performance bond, a payment bond, and all insurance documentation, 
as required by the Contract within ten (10) working days after the District provides the successful 
bidder with the Notice of Award.  

3.  TERMS 

3.1 Incorporation of Documents.  This Contract includes and hereby incorporates in 
full by reference the following documents, including all exhibits, drawings, specifications and 
documents therein, and attachments and addenda thereto:  

• Notice Inviting Bids 
• Instructions to Bidders (Exhibit “A”) 
• Proposal Form (Exhibit “B”) 
• Special Provisions (Exhibit “C”) 
• Snow Removal Areas (Exhibit “D”) 
• Contractor’s Certificate Regarding Workers’ Compensation (Exhibit “E”) 
• Public Works Contractor Registration Certification (Exhibit “F”) 
• Payment and Performance Bonds (Exhibit “G”) 



• Addenda 
• Contractor’s Bid 
• Change Orders executed by the District 

 
3.2 Contractor’s Basic Obligation; Scope of Work.  Contractor promises and agrees, 

at its own cost and expense, to furnish to the District all labor, materials, tools, equipment, 
services, and incidental and customary work necessary to fully and adequately complete the 
Project, including all structures and facilities necessary for the Project or described in the Contract 
(hereinafter sometimes referred to as the “Work”), for a Total Contract Price as specified pursuant 
to this Contract.  All Work shall be subject to, and performed in accordance with the above 
referenced documents, as well as the exhibits attached hereto and incorporated herein by 
reference.  Special Provisions, if any, relating to the Work are described in Exhibit “C” attached 
hereto and incorporated herein by this reference.  The Snow Removal Areas are further described 
in Exhibit “D” attached hereto and incorporated herein by this reference.  

3.2.1 Term.  The term of this Agreement shall be from November 1, 2022 to April 
30, 2025, unless earlier terminated as provided herein.  The District shall retain the option to 
extend the contract for three (3) additional one-year terms at the sole discretion of the District.  
Contractor understands that this contract shall not bind nor purport to bind the North Tahoe Public 
Utility District for any contractual commitment in excess of the original contract.  A one-time per 
year adjustment shall be accepted by the North Tahoe Public Utility District for subsequent years 
after the initial term of this agreement.  This adjustment shall be based on the Western States 
Consumer Price Index, 12 months ending May data, published in June. The request must be 
submitted in writing to the North Tahoe Public Utility District no later than April 30th of the year in 
which the escalator shall apply.  Contractor shall complete the Services within the term of this 
Agreement, and shall meet any other established schedules and deadlines. 

3.2.2 Change in Scope of Work.  Any change in the scope of the Work, method 
of performance, nature of materials or price thereof, or any other matter materially affecting the 
performance or nature of the Work shall not be paid for or accepted unless such change, addition 
or deletion is approved in writing by a valid change order executed by the District.  Should 
Contractor request a change order due to unforeseen circumstances affecting the performance 
of the Work, such request shall be made within five (5) business days of the date such 
circumstances are discovered or shall waive its right to request a change order due to such 
circumstances.  If the Parties cannot agree on any change in price required by such change in 
the Work, the District may direct the Contractor to proceed with the performance of the change 
on a time and materials basis. 

3.2.3 Substitutions/“Or Equal”.  Pursuant to Public Contract Code Section 
3400(b), the District may make a finding that designates certain products, things, or services by 
specific brand or trade name.  Unless specifically designated in this Contract, whenever any 
material, process, or article is indicated or specified by grade, patent, or proprietary name or by 
name of manufacturer, such Specifications shall be deemed to be used for the purpose of 
facilitating the description of the material, process or article desired and shall be deemed to be 
followed by the words “or equal.”   

Contractor may, unless otherwise stated, offer for substitution any material, 
process or article which shall be substantially equal or better in every respect to that so indicated 
or specified in this Contract.  However, the District may have adopted certain uniform standards 
for certain materials, processes and articles.  Contractor shall submit requests, together with 
substantiating data, for substitution of any “or equal” material, process or article no later than 



thirty-five (35) days after award of the Contract.  To facilitate the construction schedule and 
sequencing, some requests may need to be submitted before thirty-five (35) days after award of 
Contract.  Provisions regarding submission of “or equal” requests shall not in any way authorize 
an extension of time for performance of this Contract.  If a proposed “or equal” substitution request 
is rejected, Contractor shall be responsible for providing the specified material, process or article.  
The burden of proof as to the equality of any material, process or article shall rest with Contractor.   

The District has the complete and sole discretion to determine if a material, 
process or article is an “or equal” material, process or article that may be substituted.  Data 
required to substantiate requests for substitutions of an “or equal” material, process or article data 
shall include a signed affidavit from Contractor stating that, and describing how, the substituted 
“or equal” material, process or article is equivalent to that specified in every way except as listed 
on the affidavit.  Substantiating data shall include any and all illustrations, specifications, and other 
relevant data including catalog information which describes the requested substituted “or equal” 
material, process or article, and substantiates that it is an “or equal” to the material, process or 
article.  The substantiating data must also include information regarding the durability and lifecycle 
cost of the requested substituted “or equal” material, process or article.  Failure to submit all the 
required substantiating data, including the signed affidavit, to the District in a timely fashion will 
result in the rejection of the proposed substitution.   

Contractor shall bear all of the District’s costs associated with the review of 
substitution requests.  Contractor shall be responsible for all costs related to a substituted “or 
equal” material, process or article.  Contractor is directed to the Special Conditions (if any) to 
review any findings made pursuant to Public Contract Code section 3400. 

3.3 Period of Performance and Liquidated Damages. Contractor shall perform and 
complete all Work under this Contract as stated in Exhibit “C” beginning the effective date of the 
Notice to Proceed (“Contract Time”).  Contractor agrees that if such Work is not completed within 
the aforementioned Contract Time and/or pursuant to any such completion schedule, construction 
schedule or project milestones developed pursuant to provisions of the Contract, it is understood, 
acknowledged and agreed that the District will suffer damage.  Pursuant to Government Code 
Section 53069.85, Contractor shall pay to the District as fixed and liquidated damages the sum of 
Five Hundred Dollars ($500) per day for each and every calendar day of delay beyond the 
Contract Time or beyond any completion schedule, construction schedule or Project milestones 
established pursuant to the Contract. 

3.4 Standard of Performance; Performance of Employees.  Contractor shall perform 
all Work under this Contract in a skillful and workmanlike manner, and consistent with the 
standards generally recognized as being employed by professionals in the same discipline in the 
State of California. Contractor represents and maintains that it is skilled in the professional calling 
necessary to perform the Work.  Contractor warrants that all employees and subcontractors shall 
have sufficient skill and experience to perform the Work assigned to them.  Finally, Contractor 
represents that it, its employees and subcontractors have all licenses, permits, qualifications and 
approvals of whatever nature that are legally required to perform the Work, including any required 
business license, and that such licenses and approvals shall be maintained throughout the term 
of this Contract.  As provided for in the indemnification provisions of this Contract, Contractor shall 
perform, at its own cost and expense and without reimbursement from the District, any work 
necessary to correct errors or omissions which are caused by Contractor’s failure to comply with 
the standard of care provided for herein.  Any employee who is determined by the District to be 
uncooperative, incompetent, a threat to the safety of persons or the Work, or any employee who 



fails or refuses to perform the Work in a manner acceptable to the District, shall be promptly 
removed from the Project by Contractor and shall not be re-employed on the Work. 

3.5 Control and Payment of Subordinates; Contractual Relationship.  District retains 
Contractor on an independent contractor basis and Contractor is not an employee of District.  Any 
additional personnel performing the work governed by this Contract on behalf of Contractor shall 
at all times be under Contractor’s exclusive direction and control.  Contractor shall pay all wages, 
salaries, and other amounts due such personnel in connection with their performance under this 
Contract and as required by law.  Contractor shall be responsible for all reports and obligations 
respecting such additional personnel, including, but not limited to: social security taxes, income 
tax withholding, unemployment insurance, and workers’ compensation insurance. 

3.6 District’s Basic Obligation.  District agrees to engage and does hereby engage 
Contractor as an independent contractor to furnish all materials and to perform all Work according 
to the terms and conditions herein contained for the sum set forth above.  Except as otherwise 
provided in the Contract, the District shall pay to Contractor, as full consideration for the 
satisfactory performance by Contractor of the services and obligations required by this Contract, 
the below-referenced compensation in accordance with compensation provisions set forth in the 
Contract. 

3.7 Compensation and Payment. 

3.7.1 Amount of Compensation.  As consideration for performance of the Work 
required herein, District agrees to pay Contractor at the rates set forth in Exhibit “B” provided that 
such amount shall be subject to adjustment pursuant to the applicable terms of this Contract or 
written change orders approved and signed in advance by the District. 

3.7.2 Payment of Compensation.  If the Work is scheduled for completion in thirty 
(30) or less calendar days, District will arrange for payment of the Total Contract Price upon 
completion and approval by District of the Work.  If the Work is scheduled for completion in more 
than thirty (30) calendar days, District will pay Contractor on a monthly basis as provided for 
herein.  On or before the fifth (5th) day of each month, Contractor shall submit to the District an 
itemized application for payment in the format supplied by the District indicating the amount of 
Work completed since commencement of the Work or since the last progress payment.  These 
applications shall be supported by evidence which is required by this Contract and such other 
documentation as the District may require.  The Contractor shall certify that the Work for which 
payment is requested has been done and that the materials listed are stored where indicated.  
Contractor may be required to furnish a detailed schedule of values upon request of the District 
and in such detail and form as the District shall request, showing the quantities, unit prices, 
overhead, profit, and all other expenses involved in order to provide a basis for determining the 
amount of progress payments.  

3.7.3 Prompt Payment.  District shall review and pay all progress payment 
requests in accordance with the provisions set forth in Section 20104.50 of the California Public 
Contract Code.  However, no progress payments will be made for Work not completed in 
accordance with this Contract.  Contractor shall comply with all applicable laws, rules and 
regulations relating to the proper payment of its employees, subcontractors, suppliers or others.   

3.7.4 Contract Retentions. From each approved progress estimate, five percent 
(5%) will be deducted and retained by the District, and the remainder will be paid to Contractor.  



All Contract retention shall be released and paid to Contractor and subcontractors pursuant to 
California Public Contract Code Section 7107. 

3.7.5 Other Retentions.  In addition to Contract retentions, the District may 
deduct from each progress payment an amount necessary to protect District from loss because 
of: (1) liquidated damages which have accrued as of the date of the application for payment; (2) 
any sums expended by the District in performing any of Contractor’s obligations under the 
Contract which Contractor has failed to perform or has performed inadequately; (3) defective 
Work not remedied; (4) stop notices as allowed by state law; (5) reasonable doubt that the Work 
can be completed for the unpaid balance of the Total Contract Price or within the scheduled 
completion date; (6) unsatisfactory prosecution of the Work by Contractor; (7) unauthorized 
deviations from the Contract; (8) failure of Contractor to maintain or submit on a timely basis 
proper and sufficient documentation as required by the Contract or by District during the 
prosecution of the Work; (9) erroneous or false estimates by Contractor of the value of the Work 
performed; (10) any sums representing expenses, losses, or damages as determined by the 
District, incurred by the District for which Contractor is liable under the Contract; and (11) any 
other sums which the District is entitled to recover from Contractor under the terms of the Contract 
or pursuant to state law, including Section 1727 of the California Labor Code.  The failure by the 
District to deduct any of these sums from a progress payment shall not constitute a waiver of the 
District’s right to such sums. 

3.7.6 Substitutions for Contract Retentions.  In accordance with California Public 
Contract Code Section 22300, the District will permit the substitution of securities for any monies 
withheld by the District to ensure performance under the Contract.  At the request and expense 
of Contractor, securities equivalent to the amount withheld shall be deposited with the District, or 
with a state or federally chartered bank in California as the escrow agent, and thereafter the 
District shall then pay such monies to Contractor as they come due.   Upon satisfactory completion 
of the Contract, the securities shall be returned to Contractor.  For purposes of this Section and 
Section 22300 of the Public Contract Code, the term “satisfactory completion of the contract” shall 
mean the time the District has issued written final acceptance of the Work and filed a Notice of 
Completion as required by law and provisions of this Contract.  Contractor shall be the beneficial 
owner of any securities substituted for monies withheld and shall receive any interest thereon.  
The escrow agreement used for the purposes of this Section shall be in the form provided by the 
District. 

3.7.7 Title to Work.  As security for partial, progress, or other payments, title to 
Work for which such payments are made shall pass to the District at the time of payment.  To the 
extent that title has not previously been vested in the District by reason of payments, full title shall 
pass to the District at delivery of the Work at the destination and time specified in this Contract.  
Such transferred title shall in each case be good, free and clear from any and all security interests, 
liens, or other encumbrances.  Contractor promises and agrees that it will not pledge, 
hypothecate, or otherwise encumber the items in any manner that would result in any lien, security 
interest, charge, or claim upon or against said items.  Such transfer of title shall not imply 
acceptance by the District, nor relieve Contractor from the responsibility to strictly comply with the 
Contract, and shall not relieve Contractor of responsibility for any loss of or damage to items.  

3.7.8 Labor and Material Releases.  Contractor shall furnish District with labor 
and material releases from all subcontractors performing work on, or furnishing materials for, the 
Work governed by this Contract prior to final payment by District. 



3.7.9 Prevailing Wages.  Contractor is aware of the requirements of California 
Labor Code Section 1720 et seq., and 1770 et seq., as well as California Code of Regulations, 
Title 8, Section 16000 et seq., (“Prevailing Wage Laws”), which require the payment of prevailing 
wage rates and the performance of other requirements on “public works” and “maintenance” 
projects.  Since the Services are being performed as part of an applicable “public works” or 
“maintenance” project, as defined by the Prevailing Wage Laws, and since the total compensation 
is $1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws.  District 
shall provide Contractor with a copy of the prevailing rates of per diem wages in effect at the 
commencement of this Contract.  Contractor shall make copies of the prevailing rates of per diem 
wages for each craft, classification or type of worker needed to execute the Services available to 
interested parties upon request, and shall post copies at Contractor’s principal place of business 
and at the project site.  Contractor shall defend, indemnify and hold the District, its officials, 
officers, employees and agents free and harmless from any claim or liability arising out of any 
failure or alleged failure to comply with the Prevailing Wage Laws.  Contractor and any 
subcontractor shall forfeit a penalty of up to $200 per calendar day or portion thereof for each 
worker paid less than the prevailing wage rates.   

3.7.10 Apprenticeable Crafts.  When Contractor employs workmen in an 
apprenticeable craft or trade, Contractor shall comply with the provisions of Section 1777.5 of the 
California Labor Code with respect to the employment of properly registered apprentices upon 
public works.  The primary responsibility for compliance with said section for all apprenticeable 
occupations shall be with Contractor. The Contractor or any subcontractor that is determined by 
the Labor Commissioner to have knowingly violated Section 1777.5 shall forfeit as a civil penalty 
an amount not exceeding $100 for each full calendar day of noncompliance, or such greater 
amount as provided by law. 

3.7.11 Hours of Work.  Contractor is advised that eight (8) hours labor constitutes 
a legal day’s work.  Pursuant to Section 1813 of the California Labor Code, Contractor shall forfeit 
a penalty of  $25.00 per worker for each day that each worker is permitted to work more than 
eight (8) hours in any one calendar day and forty (40) hours in any one calendar week, except 
when payment for overtime is made at not less than one and one-half (1-1/2) times the basic rate 
for that worker. 

3.7.12 Payroll Records.  Contractor and each subcontractor shall keep an 
accurate payroll record, showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid 
to each journeyman, apprentice, worker, or other employee employed by him or her in connection 
with the public work.  The payroll records shall be certified and shall be available for inspection at 
all reasonable hours at the principal office of Contractor in the manner provided in Labor Code 
section 1776.  In the event of noncompliance with the requirements of this section, Contractor 
shall have 10 days in which to comply subsequent to receipt of written notice specifying in what 
respects such Contractor must comply with this section.  Should noncompliance still be evident 
after such 10-day period, Contractor shall, as a penalty to District, forfeit not more than $100.00 
for each calendar day or portion thereof, for each worker, until strict compliance is effectuated.  
The amount of the forfeiture is to be determined by the Labor Commissioner.  A contractor who 
is found to have violated the provisions of law regarding wages on Public Works with the intent to 
defraud shall be ineligible to bid on Public Works contracts for a period of one to three years as 
determined by the Labor Commissioner.  Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall be withheld from 
progress payments then due.  The responsibility for compliance with this section is on Contractor.  
The requirement to submit certified payroll records directly to the Labor Commissioner under 



Labor Code section 1771.4 shall not apply to work performed on a public works project that is 
exempt pursuant to the small project exemption specified in Labor Code Section 1771.4. 

3.7.13 Contractor and Subcontractor Registration.  Effective March 1, 2015, 
pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be 
registered with the Department of Industrial Relations.  No bid will be accepted nor any contract 
entered into without proof of the contractor’s and subcontractors’ current registration with the 
Department of Industrial Relations to perform public work.  Contractor is directed to review, fill out 
and execute the Public Works Contractor Registration Certification attached hereto as Exhibit “E” 
prior to contract execution.  Notwithstanding the foregoing, the contractor registration 
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work 
performed on a public works project that is exempt pursuant to the small project exemption 
specified in Labor Code Sections 1725.5 and 1771.1. 

3.7.14  Labor Compliance; Stop Orders.  This Project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations.  It shall be the Contractor’s 
sole responsibility to evaluate and pay the cost of complying with all labor compliance 
requirements under this Contract and applicable law.  Any stop orders issued by the Department 
of Industrial Relations against Contractor or any subcontractor that affect Contractor’s 
performance of Work, including any delay, shall be Contractor’s sole responsibility.  Any delay 
arising out of or resulting from such stop orders shall be considered Contractor caused delay 
subject to any applicable liquidated damages and shall not be compensable by the District.  
Contractor shall defend, indemnify and hold the District, its officials, officers, employees and 
agents free and harmless from any claim or liability arising out of stop orders issued by the 
Department of Industrial Relations against Contractor or any subcontractor. 

3.8 Performance of Work; Jobsite Obligations. 

3.8.1 Water Quality Management and Compliance.  
 

3.8.1.1 Water Quality Management and Compliance. Contractor 
shall keep itself and all subcontractors, staff, and employees fully informed of and in compliance 
with all local, state and federal laws, rules and regulations that may impact, or be implicated by 
the performance of the Work including, without limitation, all applicable provisions of the Federal 
Water Pollution Control Act (33 U.S.C. §§ 1300); the California Porter-Cologne Water Quality 
Control Act (Cal Water Code §§ 13000-14950); local ordinances regulating discharges of storm 
water; and any and all regulations, policies, or permits issued pursuant to any such authority 
regulating the discharge of pollutants, as that term is used in the Porter-Cologne Water Quality 
Control Act, to any ground or surface water in the State. 

3.8.1.2 Compliance with the Statewide Construction General 
Permit. Contractor shall comply with all conditions of the most recent iteration of the National 
Pollutant Discharge Elimination System General Permit for Storm Water Discharges Associated 
with Construction Activity, issued by the California State Water Resources Control Board 
(“Permit”). It shall be Contractor’s sole responsibility to file a Notice of Intent and procure coverage 
under the Permit for all construction activity which results in the disturbance of more than one 
acre of total land area or which is part of a larger common area of development or sale.  Prior to 
initiating work, Contractor shall be solely responsible for preparing and implementing a Storm 
Water Pollution Prevention Plan (SWPPP) as required by the Permit.  Contractor shall be 
responsible for procuring, implementing and complying with the provisions of the Permit and the 



SWPPP, including the standard provisions, and monitoring and reporting requirements as 
required by the Permit.  The Permit requires the SWPPP to be a “living document” that changes 
as necessary to meet the conditions and requirements of the job site as it progresses through 
difference phases of construction and is subject to different weather conditions.  It shall be 
Contractor’s sole responsibility to update the SWPPP as necessary to address conditions at the 
project site. 

3.8.1.3 Other Water Quality Rules Regulations and Policies. 
Contractor shall comply with the lawful requirements of any applicable municipality, drainage 
District, or local agency regarding discharges of storm water to separate storm drain systems or 
other watercourses under their jurisdiction, including applicable requirements in municipal storm 
water management programs. 

3.8.1.4 Cost of Compliance. Storm, surface, nuisance, or other 
waters may be encountered at various times during construction of The Work.  Therefore, the 
Contractor, by submitting a Bid, hereby acknowledges that it has investigated the risk arising from 
such waters, has prepared its Bid accordingly, and assumes any and all risks and liabilities arising 
therefrom. 

3.8.1.5 Liability for Non-Compliance. Failure to comply with the 
Permit is a violation of federal and state law.  Pursuant to the indemnification provisions of this 
Contract, Contractor hereby agrees to defend, indemnify and hold harmless the District and its 
directors, officials, officers, employees, volunteers and agents for any alleged violations.  In 
addition, District may seek damages from Contractor for any delay in completing the Work in 
accordance with the Contract, if such delay is caused by or related to Contractor’s failure to 
comply with the Permit. 

3.8.1.6 Reservation of Right to Defend. District reserves the right to 
defend any enforcement action brought against the District for Contractor’s failure to comply with 
the Permit or any other relevant water quality law, regulation, or policy.  Pursuant to the 
indemnification provisions of this Contract, Contractor hereby agrees to be bound by, and to 
reimburse the District for the costs (including the District’s attorney’s fees) associated with, any 
settlement reached between the District and the relevant enforcement entity. 

3.8.1.7 Training. In addition to the standard of performance 
requirements set forth in paragraph 3.4, Contractor warrants that all employees and 
subcontractors shall have sufficient skill and experience to perform the Work assigned to them 
without impacting water quality in violation of the laws, regulations and policies described in 
paragraph 3.8.1. Consultant further warrants that it, its employees and subcontractors will receive 
adequate training, as determined by District, regarding the requirements of the laws, regulations 
and policies described in paragraph 3.8.1 as they may relate to the Work provided under this 
Agreement. Upon request, District will provide the Contractor with a list of training programs that 
meet the requirements of this paragraph. 

3.8.2 Safety.  Contractor shall execute and maintain its work so as to avoid injury 
or damage to any person or property.  Contractor shall comply with the requirements of the 
specifications relating to safety measures applicable in particular operations or kinds of work.  In 
carrying out its Work, Contractor shall at all times be in compliance with all applicable local, state 
and federal laws, rules and regulations, and shall exercise all necessary precautions for the safety 
of employees appropriate to the nature of the Work and the conditions under which the Work is 
to be performed.  Safety precautions as applicable shall include, but shall not be limited to, 



adequate life protection and lifesaving equipment; adequate illumination for underground and 
night operations; instructions in accident prevention for all employees, such as machinery guards, 
safe walkways, scaffolds, ladders, bridges, gang planks, confined space procedures, trenching 
and shoring, fall protection and other safety devices, equipment and wearing apparel as are 
necessary or lawfully required to prevent accidents or injuries; and adequate facilities for the 
proper inspection and maintenance of all safety measures.  Furthermore, Contractor shall 
prominently display the names and telephone numbers of at least two medical doctors practicing 
in the vicinity of the Project, as well as the telephone number of the local ambulance service, 
adjacent to all telephones at the Project site. 

3.8.3 Laws and Regulations.  Contractor shall keep itself fully informed of and in 
compliance with all local, state and federal laws, rules and regulations in any manner affecting 
the performance of the Contract or the Work, including all Cal/OSHA requirements, and shall give 
all notices required by law.  Contractor shall be liable for all violations of such laws and regulations 
in connection with Work.  If Contractor observes that the drawings or specifications are at variance 
with any law, rule or regulation, it shall promptly notify the District in writing.  Any necessary 
changes shall be made by written change order.  If Contractor performs any work knowing it to 
be contrary to such laws, rules and regulations and without giving written notice to the District, 
Contractor shall be solely responsible for all costs arising therefrom.  District is a public entity of 
the State of California subject to certain provisions of the Health & Safety Code, Government 
Code, Public Contract Code, and Labor Code of the State.  It is stipulated and agreed that all 
provisions of the law applicable to the public contracts of a municipality are a part of this Contract 
to the same extent as though set forth herein and will be complied with.  Contractor shall defend, 
indemnify and hold District, its officials, directors, officers, employees and agents free and 
harmless, pursuant to the indemnification provisions of this Contract, from any claim or liability 
arising out of any failure or alleged failure to comply with such laws, rules or regulations. 

3.8.4 Permits and Licenses.  Contractor shall be responsible for securing District 
permits and licenses necessary to perform the Work described herein, including, but not limited 
to, any required business license.  While Contractor will not be charged a fee for any District 
permits, Contractor shall pay the District’s applicable business license fee.  Any ineligible 
contractor or subcontractor pursuant to Labor Code Sections 1777.1 and 1777.7 may not perform 
work on this Project.  

3.8.5 Hazardous Materials and Differing Conditions. As required by California 
Public Contract Code Section 7104, if this Contract involves digging trenches or other excavations 
that extend deeper than four (4) feet below the surface, Contractor shall promptly, and prior to 
disturbance of any conditions, notify District of:  (1) any material discovered in excavation that 
Contractor believes to be a hazardous waste that is required to be removed to a Class I, Class II 
or Class III disposal site; (2) subsurface or latent physical conditions at the site differing from 
those indicated by District; and (3) unknown physical conditions of an unusual nature at the site, 
significantly different from those ordinarily encountered in such contract work.  Upon notification, 
District shall promptly investigate the conditions to determine whether a change order is 
appropriate.  In the event of a dispute, Contractor shall not be excused from any scheduled 
completion date and shall proceed with all Work to be performed under the Contract, but shall 
retain all rights provided by the Contract or by law for making protests and resolving the dispute. 

3.8.6 Underground Utility Facilities.  To the extent required by Section 4215 of 
the California Government Code, District shall compensate Contractor for the costs of: (1) locating 
and repairing damage to underground utility facilities not caused by the failure of Contractor to 
exercise reasonable care; (2) removing or relocating underground utility facilities not indicated in 



the construction drawings; and (3) equipment necessarily idled during such work.  Contractor shall 
not be assessed liquidated damages for delay caused by failure of District to provide for removal 
or relocation of such utility facilities.  

3.8.7 Air Quality.  Contractor must fully comply with all applicable laws, rules and 
regulations in furnishing or using equipment and/or providing services, including, but not limited 
to, emissions limits and permitting requirements imposed by the California Air Resources Board 
(CARB).  Although CARB limits and requirements are more broad, Contractor shall specifically 
be aware of their application to "portable equipment", which definition is considered by CARB to 
include any item of equipment with a fuel-powered engine.  Contractor shall indemnify District 
against any fines or penalties imposed by CARB, or any other governmental or regulatory 
agency for violations of applicable laws, rules and/or regulations by Contractor, its 
subcontractors, or others for whom Contractor is responsible under its indemnity obligations 
provided for in this Agreement. 

3.8.8 State Recycling Mandates. Contractor shall comply with State Recycling 
Mandates.  Any recyclable materials/debris collected by the contractor that can be feasibly 
diverted via reuse or recycling must be hauled by the appropriate handler for reuse or recycling.  

3.9 Completion of Work.  When Contractor determines that it has completed the Work 
required herein, Contractor shall so notify District in writing and shall furnish all labor and material 
releases required by this Contract.  District shall thereupon inspect the Work.  If the Work is not 
acceptable to the District, the District shall indicate to Contractor in writing the specific portions or 
items of Work which are unsatisfactory or incomplete.  Once Contractor determines that it has 
completed the incomplete or unsatisfactory Work, Contractor may request a reinspection by the 
District.  Once the Work is acceptable to District, District shall pay to Contractor the Total Contract 
Price remaining to be paid, less any amount which District may be authorized or directed by law 
to retain.  Payment of retention proceeds due to Contractor shall be made in accordance with 
Section 7107 of the California Public Contract Code.  

3.10 Claims; Government Code Claim Compliance. 

3.10.1 Intent.  Effective January 1, 1991, Section 20104 et seq., of the California 
Public Contract Code prescribes a process utilizing informal conferences, non-binding judicial 
supervised mediation, and judicial arbitration to resolve disputes on construction claims of 
$375,000 or less. Effective January 1, 2017, Section 9204 of the Public Contract Code prescribes 
a process for negotiation and mediation to resolve disputes on construction claims. The intent of 
this Section is to implement Sections 20104 et seq. and Section 9204 of the California Public 
Contract Code. This Section shall be construed to be consistent with said statutes. 

3.10.2 Claims.  For purposes of this Section, “Claim” means a separate demand 
by the Contractor, after a change order duly requested in accordance with the terms of this 
Contract has been denied by the District, for (A) a time extension, (B) payment of money or 
damages arising from Work done by or on behalf of the Contractor pursuant to the Contract, or 
(C) an amount the payment of which is disputed by the District.  Claims governed by this Section 
may not be filed unless and until the Contractor completes all procedures for giving notice of delay 
or change and for the requesting of a time extension or change order, including but not necessarily 
limited to the change order procedures contained herein, and Contractor’s request for a change 
has been denied in whole or in part.  Claims governed by this Section must be filed no later than 
the date of final payment.  The claim shall be submitted in writing to the District and shall include 
on its first page the following in 16-point capital font: “THIS IS A CLAIM.”  Furthermore, the claim 



shall include the documents necessary to substantiate the claim.  Nothing in this Section is 
intended to extend the time limit or supersede notice requirements otherwise provided by contract 
for the filing of claims, including all requirements pertaining to compensation or payment for extra 
Work, disputed Work, and/or changed conditions.  Failure to follow such contractual requirements 
shall bar any claims or subsequent lawsuits for compensation or payment thereon. 

3.10.3 Supporting Documentation.  The Contractor shall submit all claims in the 
following format: 

3.10.3.1 Summary of claim merit and price, reference Contract 
Document provisions pursuant to which the claim is made 

3.10.3.2 List of documents relating to claim: 
(A) Specifications 
(B) Drawings 
(C) Clarifications (Requests for Information) 
(D) Schedules 
(E) Other 

3.10.3.3 Chronology of events and correspondence 

3.10.3.4 Analysis of claim merit 

3.10.3.5 Analysis of claim cost 

3.10.3.6 Time impact analysis in CPM format 

3.10.4 District’s Response.  Upon receipt of a claim pursuant to this Section, 
District shall conduct a reasonable review of the claim and, within a period not to exceed 45 days, 
shall provide the Contractor a written statement identifying what portion of the claim is disputed 
and what portion is undisputed. Any payment due on an undisputed portion of the claim will be 
processed and made within 60 days after the public entity issues its written statement. 

3.10.4.1 If District needs approval from its governing body to provide 
the Contractor a written statement identifying the disputed portion and the undisputed portion of 
the claim, and the governing body does not meet within the 45 days or within the mutually agreed 
to extension of time following receipt of a claim sent by registered mail or certified mail, return 
receipt requested, District shall have up to three days following the next duly publicly noticed 
meeting of the governing body after the 45-day period, or extension, expires to provide the 
Contractor a written statement identifying the disputed portion and the undisputed portion. 

3.10.4.2 Within 30 days of receipt of a claim, District may request in 
writing additional documentation supporting the claim or relating to defenses or claims District 
may have against the Contractor. If additional information is thereafter required, it shall be 
requested and provided pursuant to this subdivision, upon mutual agreement of District and the 
Contractor. 

3.10.4.3 District’s written response to the claim, as further 
documented, shall be submitted to the Contractor within 30  days (if the claim is less than $50,000, 
within 15 days) after receipt of the further documentation, or within a period of time no greater 



than that taken by the Contractor in producing the additional information or requested 
documentation, whichever is greater. 

3.10.5 Meet and Confer.  If the Contractor disputes District’s written response, or 
District fails to respond within the time prescribed, the Contractor may so notify District, in writing, 
either within 15 days of receipt of District’s response or within 15 days of District’s failure to 
respond within the time prescribed, respectively, and demand an informal conference to meet and 
confer for settlement of the issues in dispute. Upon receipt of a demand, District shall schedule a 
meet and confer conference within 30 days for settlement of the dispute. 

3.10.6 Mediation.  Within 10 business days following the conclusion of the meet 
and confer conference, if the claim or any portion of the claim remains in dispute, District shall 
provide the Contractor a written statement identifying the portion of the claim that remains in 
dispute and the portion that is undisputed. Any payment due on an undisputed portion of the claim 
shall be processed and made within 60 days after District issues its written statement. Any 
disputed portion of the claim, as identified by the Contractor in writing, shall be submitted to 
nonbinding mediation, with District and the Contractor sharing the associated costs equally. 
District and Contractor shall mutually agree to a mediator within 10 business days after the 
disputed portion of the claim has been identified in writing, unless the parties agree to select a 
mediator at a later time. 

3.10.6.1 If the Parties cannot agree upon a mediator, each Party 
shall select a mediator and those mediators shall select a qualified neutral third party to mediate 
with regard to the disputed portion of the claim. Each Party shall bear the fees and costs charged 
by its respective mediator in connection with the selection of the neutral mediator.  

3.10.6.2 For purposes of this section, mediation includes any 
nonbinding process, including, but not limited to, neutral evaluation or a dispute review board, in 
which an independent third party or board assists the Parties in dispute resolution through 
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes 
in this section. 

3.10.6.3 Unless otherwise agreed to by District and the Contractor in 
writing, the mediation conducted pursuant to this section shall excuse any further obligation under 
Section 20104.4 to mediate after litigation has been commenced. 

3.10.6.4 The mediation shall be held no earlier than the date the 
Contractor completes the Work or the date that the Contractor last performs Work, whichever is 
earlier. All unresolved claims shall be considered jointly in a single mediation, unless a new 
unrelated claim arises after mediation is completed. 

3.10.7 Procedures After Mediation.  If following the mediation, the claim or any 
portion remains in dispute, the Contractor must file a claim pursuant to Chapter 1 (commencing 
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 
1 of the Government Code.  For purposes of those provisions, the running of the period of time 
within which a claim must be filed shall be tolled from the time the Contractor submits his or her 
written claim pursuant to subdivision (a) until the time the claim is denied, including any period of 
time utilized by the meet and confer conference or mediation. 

3.10.8 Civil Actions.  The following procedures are established for all civil actions 
filed to resolve claims subject to this Section: 



3.10.8.1 Within 60 days, but no earlier than 30 days, following the 
filing or responsive pleadings, the court shall submit the matter to non-binding mediation unless 
waived by mutual stipulation of both parties or unless mediation was held prior to commencement 
of the action in accordance with Public Contract Code section 9204 and the terms of these 
procedures..  The mediation process shall provide for the selection within 15 days by both parties 
of a disinterested third person as mediator, shall be commenced within 30 days of the submittal, 
and shall be concluded within 15 days from the commencement of the mediation unless a time 
requirement is extended upon a good cause showing to the court. 

3.10.8.2 If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 
3 of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code.  The Civil 
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 
of the Code of Civil Procedure) shall apply to any proceeding brought under this subdivision 
consistent with the rules pertaining to judicial arbitration. 

3.10.8.3 In addition to Chapter 2.5 (commencing with Section 
1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, 
be experienced in construction law, and (B) any party appealing an arbitration award who does 
not obtain a more favorable judgment shall, in addition to payment of costs and fees under that 
chapter, also pay the attorney’s fees on appeal of the other party. 

3.10.9 Government Code Claims.  In addition to any and all contract requirements 
pertaining to notices of and requests for compensation or payment for extra work, disputed work, 
claims and/or changed conditions, Contractor must comply with the claim procedures set forth in 
Government Code sections 900 et seq. prior to filing any lawsuit against the District.  Such 
Government Code claims and any subsequent lawsuit based upon the Government Code claims 
shall be limited to those matters that remain unresolved after all procedures pertaining to extra 
work, disputed work, claims, and/or changed conditions have been followed by Contractor.  If no 
such Government Code claim is submitted, or if any prerequisite contractual requirements are not 
otherwise satisfied as specified herein, Contractor shall be barred from bringing and maintaining 
a valid lawsuit against the District.  A Government Code claim must be filed no earlier than the 
date the work is completed or the date the Contractor last performs work on the Project, whichever 
occurs first. A Government Code claim shall be inclusive of all unresolved claims unless a new 
unrelated claim arises after the Government Code claim is submitted. 

3.10.10 Non-Waiver. District’s failure to respond to a claim from the 
Contractor within the time periods described in this Section or to otherwise meet the time 
requirements of this Section shall result in the claim being deemed rejected in its entirety. District’s 
failure to respond shall not waive District’s rights to any subsequent procedures for the resolution 
of disputed claims. 

3.11 Loss and Damage.  Except as may otherwise be limited by law, Contractor shall 
be responsible for all loss and damage which may arise out of the nature of the Work agreed to 
herein, or from the action of the elements, or from any unforeseen difficulties which may arise or 
be encountered in the prosecution of the Work until the same is fully completed and accepted by 
District.  In the event of damage proximately caused by an Act of God, as defined by Section 7105 
of the Public Contract Code, the District may terminate this Contract pursuant to Section 3.17.3; 
provided, however, that the District needs to provide Contractor with only one (1) day advanced 
written notice.   



3.12 Indemnification.   

 3.12.1  Scope of Indemnity.  To the fullest extent permitted by law, 
Contractor shall defend, indemnify and hold the District, its officials, employees, agents and 
authorized volunteers free and harmless from any and all claims, demands, causes of action, 
suits, actions, proceedings, costs, expenses, liability, judgments, awards, decrees, settlements, 
loss, damage or injury of any kind, in law or equity, to property or persons, including wrongful 
death, (collectively, “Claims”) in any manner arising out of, pertaining to, or incident to any alleged 
acts, errors or omissions, or willful misconduct of Contractor, its officials, officers, employees, 
subcontractors, consultants or agents in connection with the performance of the Contractor’s 
services, the Project or this Agreement, including without limitation the payment of all 
consequential damages, expert witness fees and attorneys’ fees and other related costs and 
expenses.  Notwithstanding the foregoing, to the extent required by Civil Code section 2782, 
Contractor’s indemnity obligation shall not apply to liability for damages for death or bodily injury 
to persons, injury to property, or any other loss, damage or expense arising from the sole or active 
negligence or willful misconduct of the District or the District’s agents, servants, or independent 
contractors who are directly responsible to the District, or for defects in design furnished by those 
persons. 

 3.12.2  Additional Indemnity Obligations. Contractor shall defend, with 
counsel of District’s choosing and at Contractor's own cost, expense and risk, any and all Claims 
covered by this section that may be brought or instituted against District or its officials, employees, 
agents and authorized volunteers.  In addition, Contractor shall pay and satisfy any judgment, 
award or decree that may be rendered against District or its officials, employees, agents and 
authorized volunteers as part of any such claim, suit, action or other proceeding.  Contractor shall 
also reimburse District for the cost of any settlement paid by District or its officials, employees, 
agents and authorized volunteers as part of any such claim, suit, action or other proceeding.  Such 
reimbursement shall include payment for District's attorney's fees and costs, including expert 
witness fees.  Contractor shall reimburse District and its officials, employees, agents and 
authorized volunteers, for any and all legal expenses and costs incurred by each of them in 
connection therewith or in enforcing the indemnity herein provided.  Contractor's obligation to 
indemnify shall not be restricted to insurance proceeds, if any, received by the District, its officials, 
employees, agents and authorized volunteers. 

3.13 Insurance. 

3.13.1  Time for Compliance.  Contractor shall not commence Work under 
this Contract until it has provided evidence satisfactory to the District that it has secured all 
insurance required under this section.  In addition, Contractor shall not allow any subcontractor 
to commence work on any subcontract until it has provided evidence satisfactory to the District 
that the subcontractor has secured all insurance required under this section.  Failure to provide 
and maintain all required insurance shall be grounds for the District to terminate this Contract for 
cause. 

3.13.2  Minimum Requirements.  Contractor shall, at its expense, procure 
and maintain for the duration of the Contract insurance against claims for injuries to persons or 
damages to property which may arise from or in connection with the performance of the Work 
hereunder by Contractor, its agents, representatives, employees or subcontractors.  Contractor 
shall also require all of its subcontractors to procure and maintain the same insurance for the 
duration of the Contract.  Such insurance shall meet at least the following minimum levels of 
coverage: 



3.13.2.1 Minimum Scope of Insurance.  Coverage shall be at least 
as broad as the latest version of the following: (1) General Liability:  Insurance Services Office 
Commercial General Liability coverage (occurrence form CG 00 01) OR Insurance Services Office 
Owners and Contractors Protective Liability Coverage Form (CG 00 09 11 88) (coverage for 
operations of designated contractor); (2) Automobile Liability:  Insurance Services Office Business 
Auto Coverage form number CA 00 01, code 1 (any auto); and (3) Workers’ Compensation and 
Employer’s Liability:  Workers’ Compensation insurance as required by the State of California and 
Employer’s Liability Insurance.  Policies shall not contain exclusions contrary to this Contract. 

3.13.2.2 Minimum Limits of Insurance.  Contractor shall maintain 
limits no less than: (1) General Liability:  $2,000,000 per occurrence for bodily injury, personal 
injury and property damage.  If Commercial General Liability Insurance or other form with a 
general aggregate limit is used including, but not limited to, form CG 2503, either the general 
aggregate limit shall apply separately to this Contract/location or the general aggregate limit shall 
be twice the required occurrence limit; (2) Automobile Liability:  $2,000,000 per accident for bodily 
injury and property damage; and (3) Workers’ Compensation and Employer’s Liability: Workers’ 
compensation limits as required by the Labor Code of the State of California.  Employer’s Liability 
limits of $1,000,000 each accident, policy limit bodily injury or disease, and each employee bodily 
injury or disease.  Defense costs shall be available in addition to the limits.  Notwithstanding the 
minimum limits specified herein, any available coverage shall be provided to the parties required 
to be named as additional insureds pursuant to this Contract. 

 3.13.3  Insurance Endorsements. The insurance policies shall contain the 
following provisions, or Contractor shall provide endorsements (amendments) on forms supplied 
or approved by the District to add the following provisions to the insurance policies: 

3.13.3.1 General Liability.  (1) Such policy shall give the District, its 
officials, employees, agents and authorized volunteers additional insured status using ISO 
endorsements CG20 10 10 01 plus CG20 37 10 01, or endorsements providing the exact same 
coverage, with respect to the Work or operations performed by or on behalf of Contractor, 
including materials, parts or equipment furnished in connection with such work; (2) all policies 
shall waive or shall permit Contractor to waive all rights of subrogation which may be obtained by 
the Contractor or any insurer by virtue of payment of any loss or any coverage provided to any 
person named as an additional insured pursuant to this Contract, and Contractor agrees to waive 
all such rights of subrogation; and (3) the insurance coverage shall be primary insurance as 
respects the District, its officials, employees, agents and authorized volunteers, or if excess, shall 
stand in an unbroken chain of coverage excess of Contractor’s scheduled underlying coverage.  
Any insurance or self-insurance maintained by the District, its officials, employees, agents and 
authorized volunteers shall be excess of Contractor’s insurance and shall not be called upon to 
contribute with it. 

3.13.3.2 Automobile Liability.  (1) Such policy shall give the District, 
its officials, employees, agents and authorized volunteers additional insured status with respect 
to the ownership, operation, maintenance, use, loading or unloading of any auto owned, leased, 
hired or borrowed by Contractor or for which Contractor is responsible; (2) all policies shall waive 
or shall permit Contractor to waive all rights of subrogation which may be obtained by the 
Contractor or any insurer by virtue of payment of any loss or any coverage provided to any person 
named as an additional insured pursuant to this Contract, and Contractor agrees to waive all such 
rights of subrogation; and (3) the insurance coverage shall be primary insurance as respects the 
District, its officials, employees, agents and authorized volunteers, or if excess, shall stand in an 
unbroken chain of coverage excess of Contractor’s scheduled underlying coverage.  Any 



insurance or self-insurance maintained by the District, its officials, employees, agents and 
authorized volunteers shall be excess of Contractor’s insurance and shall not be called upon to 
contribute with it in any way. 

3.13.3.3 Workers’ Compensation and Employer’s Liability Coverage. 
The insurer shall agree to waive all rights of subrogation against the District, its officials, 
employees, agents and authorized volunteers for losses paid under the terms of the insurance 
policy which arise from work performed by Contractor. 

3.13.3.4 All Coverages.  Each insurance policy required by this 
Contract shall be endorsed to state that: (1) coverage shall not be suspended, voided, reduced 
or canceled except after thirty (30) days prior written notice by certified mail, return receipt 
requested, has been given to the District; and (2) any failure to comply with reporting or other 
provisions of the policies, including breaches of warranties, shall not affect coverage provided to 
the District, its officials, employees, agents and authorized volunteers. 

3.13.4  Separation of Insureds; No Special Limitations.  All insurance 
required by this Section shall contain standard separation of insureds provisions.  In addition, 
such insurance shall not contain any special limitations on the scope of protection afforded to the 
District, its officials, employees, agents and authorized volunteers. 

3.13.5  Deductibles and Self-Insurance Retentions. Any deductibles or self-
insured retentions must be declared to and approved by the District.  Contractor shall guarantee 
that, at the option of the District, either: (1) the insurer shall reduce or eliminate such deductibles 
or self-insured retentions as respects the District, its officials, employees, agents and authorized 
volunteers; or (2) the Contractor shall procure a bond or other financial guarantee acceptable to 
the District guaranteeing payment of losses and related investigation costs, claims and 
administrative and defense expenses. 

3.13.6  Acceptability of Insurers.  Insurance is to be placed with insurers 
with a current A.M. Best’s rating no less than A:VII, licensed to do business in California, and 
satisfactory to the District.  Exception may be made for the State Compensation Insurance Fund 
when not specifically rated. 

3.13.7  Verification of Coverage. Contractor shall furnish District with 
original certificates of insurance and endorsements effecting coverage required by this Contract 
on forms satisfactory to the District.  The certificates and endorsements for each insurance policy 
shall be signed by a person authorized by that insurer to bind coverage on its behalf, and shall 
be on forms supplied or approved by the District.  All certificates and endorsements must be 
received and approved by the District before work commences.  The District reserves the right to 
require complete, certified copies of all required insurance policies, at any time. 

3.13.8  Subcontractors.  All subcontractors shall meet the requirements of 
this Section before commencing Work.  Contractor shall furnish separate certificates and 
endorsements for each subcontractor.  Subcontractor policies of General Liability insurance shall 
name the District, its officials, employees, agents and authorized volunteers as additional insureds 
using form ISO 20 38 04 13 or endorsements providing the exact same coverage.  All coverages 
for subcontractors shall be subject to all of the requirements stated herein except as otherwise 
agreed to by the District in writing. 



3.13.9  Reporting of Claims.  Contractor shall report to the District, in 
addition to Contractor’s insurer, any and all insurance claims submitted by Contractor in 
connection with the Work under this Contract. 

3.14 Bond Requirements. 

3.14.1 Payment Bond.  If required by law or otherwise specifically requested by 
District in Exhibit “G” attached hereto and incorporated herein by reference, Contractor shall 
execute and provide to District concurrently with this Contract a Payment Bond in an amount 
required by the District and in a form provided or approved by the District.  If such bond is required, 
no payment will be made to Contractor until the bond has been received and approved by the 
District. 

3.14.2 Performance Bond.  If specifically requested by District in Exhibit “C” 
attached hereto and incorporated herein by reference, Contractor shall execute and provide to 
District concurrently with this Contract a Performance Bond in an amount required by the District 
and in a form provided or approved by the District.  If such bond is required, no payment will be 
made to Contractor until the bond has been received and approved by the District. 

3.14.3 Bond Provisions.  Should, in District’s sole opinion, any bond become 
insufficient or any surety be found to be unsatisfactory, Contractor shall renew or replace the 
effected bond within (ten) 10 days of receiving notice from District.  In the event the surety or 
Contractor intends to reduce or cancel any required bond, at least thirty (30) days prior written 
notice shall be given to the District, and Contractor shall post acceptable replacement bonds at 
least ten (10) days prior to expiration of the original bonds.  No further payments shall be deemed 
due or will be made under this Contract until any replacement bonds required by this Section are 
accepted by the District. To the extent, if any, that the Total Contract Price is increased in 
accordance with the Contract, Contractor shall, upon request of the District, cause the amount of 
the bond to be increased accordingly and shall promptly deliver satisfactory evidence of such 
increase to the District.  If Contractor fails to furnish any required bond, the District may terminate 
the Contract for cause. 

3.14.4 Surety Qualifications.  Only bonds executed by an admitted surety insurer, 
as defined in California Code of Civil Procedure Section 995.120, shall be accepted.  If a 
California-admitted surety insurer issuing bonds does not meet these requirements, the insurer 
will be considered qualified if it is in conformance with Section 995.660 of the California Code of 
Civil Procedure, and proof of such is provided to the District. 

3.15 Warranty.  Contractor warrants all Work under the Contract (which for purposes of 
this Section shall be deemed to include unauthorized work which has not been removed and any 
non-conforming materials incorporated into the Work) to be of good quality and free from any 
defective or faulty material and workmanship.  Contractor agrees that for a period of one year (or 
the period of time specified elsewhere in the Contract or in any guarantee or warranty provided 
by any manufacturer or supplier of equipment or materials incorporated into the Work, whichever 
is later) after the date of final acceptance, Contractor shall within ten (10) days after being notified 
in writing by the District of any defect in the Work or non-conformance of the Work to the Contract, 
commence and prosecute with due diligence all Work necessary to fulfill the terms of the warranty 
at its sole cost and expense.  Contractor shall act sooner as requested by the District in response 
to an emergency.  In addition, Contractor shall, at its sole cost and expense, repair and replace 
any portions of the Work (or work of other contractors) damaged by its defective Work or which 
becomes damaged in the course of repairing or replacing defective Work.  For any Work so 



corrected, Contractor’s obligation hereunder to correct defective Work shall be reinstated for an 
additional one year period, commencing with the date of acceptance of such corrected Work.  
Contractor shall perform such tests as the District may require to verify that any corrective actions, 
including, without limitation, redesign, repairs, and replacements comply with the requirements of 
the Contract.  All costs associated with such corrective actions and testing, including the removal, 
replacement, and reinstitution of equipment and materials necessary to gain access, shall be the 
sole responsibility of Contractor.  All warranties and guarantees of subcontractors, suppliers and 
manufacturers with respect to any portion of the Work, whether express or implied, are deemed 
to be obtained by Contractor for the benefit of the District, regardless of whether or not such 
warranties and guarantees have been transferred or assigned to the District by separate 
agreement and Contractor agrees to enforce such warranties and guarantees, if necessary, on 
behalf of the District.  In the event that Contractor fails to perform its obligations under this Section, 
or under any other warranty or guaranty under this Contract, to the reasonable satisfaction of the 
District, the District shall have the right to correct and replace any defective or non-conforming 
Work and any work damaged by such work or the replacement or correction thereof at 
Contractor’s sole expense.  Contractor shall be obligated to fully reimburse the District for any 
expenses incurred hereunder upon demand.  

3.16 Employee/Labor Certifications. 
   

3.16.1 Contractor’s Labor Certification.  By its signature hereunder, Contractor 
certifies that he is aware of the provisions of Section 3700 of the California Labor Code which 
require every employer to be insured against liability for Worker’s Compensation or to undertake 
self-insurance in accordance with the provisions of that Code, and agrees to comply with such 
provisions before commencing the performance of the Work.  A certification form for this purpose, 
which is attached to this Contract as Exhibit “F” and incorporated herein by reference, shall be 
executed simultaneously with this Contract. 

3.16.2 Equal Opportunity Employment.  Contractor represents that it is an equal 
opportunity employer and that it shall not discriminate against any employee or applicant for 
employment because of race, religion, color, national origin, ancestry, sex, age or other interests 
protected by the State or Federal Constitutions.  Such non-discrimination shall include, but not be 
limited to, all activities related to initial employment, upgrading, demotion, transfer, recruitment or 
recruitment advertising, layoff or termination. 

3.16.3 Verification of Employment Eligibility.  By executing this Contract, 
Contractor verifies that it fully complies with all requirements and restrictions of state and federal 
law respecting the employment of undocumented aliens, including, but not limited to, the 
Immigration Reform and Control Act of 1986, as may be amended from time to time, and shall 
require all subconsultants and sub-subconsultants to comply with the same.   

3.17 General Provisions. 

3.17.1 District’s Representative.  The District hereby designates the General 
Manager, or his or her designee, to act as its representative for the performance of this Contract 
(“District’s Representative”).  District’s Representative shall have the power to act on behalf of the 
District for all purposes under this Contract.  Contractor shall not accept direction or orders from 
any person other than the District’s Representative or his or her designee. 

3.17.2 Contractor’s Representative.  Before starting the Work, Contractor shall 
submit in writing the name, qualifications and experience of its proposed representative who shall 



be subject to the review and approval of the District (“′Contractor’s Representative”).  Following 
approval by the District, Contractor’s Representative shall have full authority to represent and act 
on behalf of Contractor for all purposes under this Contract.  Contractor’s Representative shall 
supervise and direct the Work, using his best skill and attention, and shall be responsible for all 
construction means, methods, techniques, sequences and procedures and for the satisfactory 
coordination of all portions of the Work under this Contract.  Contractor’s Representative shall 
devote full time to the Project and either he or his designee, who shall be acceptable to the District, 
shall be present at the Work site at all times that any Work is in progress and at any time that any 
employee or subcontractor of Contractor is present at the Work site.  Arrangements for 
responsible supervision, acceptable to the District, shall be made for emergency Work which may 
be required.  Should Contractor desire to change its Contractor’s Representative, Contractor shall 
provide the information specified above and obtain the District’s written approval.  

3.17.3 Termination.  This Contract may be terminated by District at any time, either 
with our without cause, by giving Contractor three (3) days advance written notice.  In the event 
of termination by District for any reason other than the fault of Contractor, District shall pay 
Contractor for all Work performed up to that time as provided herein.  In the event of breach of 
the Contract by Contractor, District may terminate the Contract immediately without notice, may 
reduce payment to Contractor in the amount necessary to offset District’s resulting damages, and 
may pursue any other available recourse against Contractor.  Contractor may not terminate this 
Contract except for cause.  In the event this Contract is terminated in whole or in part as provided, 
District may procure, upon such terms and in such manner as it may determine appropriate, 
services similar to those terminated.  Further, if this Contract is terminated as provided, District 
may require Contractor to provide all finished or unfinished documents, data, diagrams, drawings, 
materials or other matter prepared or built by Contractor in connection with its performance of this 
Contract. 

3.17.4 Contract Interpretation.  Should any question arise regarding the meaning 
or import of any of the provisions of this Contract or written or oral instructions from District, the 
matter shall be referred to District’s Representative, whose decision shall be binding upon 
Contractor.  

3.17.5 Anti-Trust Claims. This provision shall be operative if this Contract is 
applicable to California Public Contract Code Section 7103.5.  In entering into this Contract to 
supply goods, services or materials, Contractor hereby offers and agrees to assign to the District 
all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton 
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, commencing with Section 
16700, of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of 
goods, services, or materials pursuant to the Contract.  This assignment shall be made and 
become effective at the time the District tender final payment to Contractor, without further 
acknowledgment by the Parties. 

3.17.6 Notices.  All notices hereunder and communications regarding 
interpretation of the terms of the Contract or changes thereto shall be provided by the mailing 
thereof by registered or certified mail, return receipt requested, postage prepaid and addressed 
as follows:  

CONTRACTOR: 

B&G Excavation, Inc. 
711 National Avenue 



Tahoe Vista, CA 96148 
PO Box 8 
Carnelian Bay, CA 96140 
 

DISTRICT: 
North Tahoe Public Utility District 
875 National Avenue 
PO Box 139 
Tahoe Vista, CA 96148 
Attn:  Utility Operations Manager 

Any notice so given shall be considered received by the other Party three (3) days after deposit 
in the U.S. Mail as stated above and addressed to the Party at the above address.  Actual notice 
shall be deemed adequate notice on the date actual notice occurred, regardless of the method of 
service. 

3.17.7 Time of Essence.  Time is of the essence in the performance of this 
Contract. 

3.17.8 Assignment Forbidden.  Contractor shall not, either voluntarily or by action 
of law, assign or transfer this Contract or any obligation, right, title or interest assumed by 
Contractor herein without the prior written consent of District.  If Contractor attempts an 
assignment or transfer of this Contract or any obligation, right, title or interest herein, District may, 
at its option, terminate and revoke the Contract and shall thereupon be relieved from any and all 
obligations to Contractor or its assignee or transferee.   

3.17.9  No Third Party Beneficiaries.  There are no intended third party 
beneficiaries of any right or obligation assumed by the Parties. 

3.17.10 Laws, Venue, and Attorneys’ Fees.  This Agreement shall be 
interpreted in accordance with the laws of the State of California.  If any action is brought to 
interpret or enforce any term of this Agreement, the action shall be brought in a state or federal 
court situated in the County of Placer, State of California.   

3.17.11 Counterparts.  This Contract may be executed in counterparts, each 
of which shall constitute an original. 

3.17.12 Successors. The Parties do for themselves, their heirs, executors, 
administrators, successors, and assigns agree to the full performance of all of the provisions 
contained in this Contract. 

3.17.13 [Reserved] 

3.17.14 Solicitation.  Contractor maintains and warrants that it has not 
employed nor retained any company or person, other than a bona fide employee working solely 
for Contractor, to solicit or secure this Contract.  Further, Contractor warrants that it has not paid 
nor has it agreed to pay any company or person, other than a bona fide employee working solely 
for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration 
contingent upon or resulting from the award or making of this Contract.  For breach or violation of 
this warranty, District shall have the right to terminate this Contract without liability. 



3.17.15 Conflict of Interest.  Contractor maintains and warrants that it has 
not employed nor retained any company or person, other than a bona fide employee working 
solely for Contractor, to solicit or secure this Agreement.  Further, Contractor warrants that it has 
not paid nor has it agreed to pay any company or person, other than a bona fide employee working 
solely for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration 
contingent upon or resulting from the award or making of this Agreement.  For breach or violation 
of this warranty, District shall have the right to rescind this Agreement without liability.  For the 
term of this Contract, no director, official, officer or employee of District, during the term of his or 
her service with District, shall have any direct interest in this Contract, or obtain any present or 
anticipated material benefit arising therefrom.  In addition, Contractor agrees to file, or to cause 
its employees or subcontractors to file, a Statement of Economic Interest with the District’s Filing 
Officer as required under state law in the performance of the Work. 

 3.17.16 Authority to Enter Contract.  Each Party warrants that the 
individuals who have signed this Contract have the legal power, right and authority to make this 
Contract and bind each respective Party. 

3.17.17   Entire Contract; Modification.  This Contract contains the entire 
agreement of the Parties with respect to the subject matter hereof, and supersedes all prior 
negotiations, understandings or agreements.  This Contract may only be modified by a writing 
signed by both Parties. 

3.17.18 Non-Waiver. None of the provisions of this Agreement shall be 
considered waived by either party, unless such waiver is specifically specified in writing. 

3.17.19 District’s Right to Employ Other Contractors.  District reserves right 
to employ other contractors in connection with this Project or other projects. 

 

[SIGNATURES ON NEXT PAGE]  

  





SCOPE AND LOCATION OF WORK 

 
1.01 GENERAL DESCRIPTION 

The work to be performed under these specifications is the snow removal of District facilities 
within the District boundaries, Placer County, California for the North Tahoe Public Utility 
District. Maps of the areas indicating the designated facilities are attached (see attached map 
exhibits). The contract is bid in two separate parts based on geographic areas with the 
breakpoint at Sahara Drive and North Lake Boulevard:  Area A, consisting of 11 sites in  Kings 
Beach/Tahoe Vista, to the East of Sahara; and Area B, consisting of 8 sites in Carnelian 
Bay/Dollar Cove, to the West of Sahara Drive.  The items of work are general to each part of the 
contract as applicable to the facilities located therein. 
 
1.02 ITEMS OF WORK 

 
1.02-1 Snow Removal.  

Snow shall be stacked at designated locations in such a manner as to prevent damage 
to vegetation and surrounding property. 

 
Base Bid (Three (3) INCHES OF SNOW): 
Snow removal shall be performed when snow accumulation is three (3)  inches or 
greater at the site.  
 
Additional Rate 
District-directed services for snow removal outside of contract period for an hourly rate 

 
1.02-2 General Conditions:  

• Snow removal services shall be sufficient to provide adequate access and parking 
to all District facilities.  

• Snow shall be placed in areas as designated by District. 
• Contractor shall take all necessary care to avoid damage to any and all structures 

related to water, sewer, and or park equipment while performing these services. 
• Service shall be available 24 hours a day. 
• Contractor shall provide a contact number for emergency services and or District 

directed services as necessary. 
• Contractor is expected to respond with one hour of notification for District directed 

work. 
 
1.02-3 Areas: See below and attached map exhibits for facilities and map locations for service: 
 

Area A: 
 

• District Offices and Corporation Yard    
875 National Avenue, Tahoe Vista (Map Site A-1) 
 

• National Sewer Pump Station at Tahoe Vista Recreation Area 
7010 North Lake Boulevard, Tahoe Vista (Map Site A-2) 

 



• Secline Sewage Pump Station 
121 Secline Avenue, Kings Beach (Map Site A-3) 
 

• Satellite Sewage Pump Stations Area A: 
a. S-1 – 9940 Speedboat Avenue, Brockway (Map Site A-4) 
b. S-2 – 100 Pilot Circle, Brockway (Map Site A-5) 
c. N-1 – 7496 North Lake Boulevard (Map Site A-6) 
d. N-3 – 6061 North Lake Boulevard (Map Site A-7) 

 
• Kings Beach State Recreation Area & North Tahoe Event Center 

8318 North Lake Boulevard (Map Site A-8) 
See Sheet A-8 for Base Bid and Bid Additive areas. 

 
• North Tahoe Regional Park  

Tahoe Vista (Map Sites A-9 and A-12) 
 
• Kingswood West Water Booster Station 

Regency Avenue, Tahoe Vista (Map Site A-10)  
 

• Zone 1 Booster Station 
1001 Canterbury Drive, Kings Beach (Map Site A-11)  
 

 
Area B: 

 
• Carnelian Sewage Pump Station 

Northeast corner of Turquoise and Onyx, Carnelian Bay (Map Site B-1) 
 

• Dollar Point Sewage Pump Station 
3630 North Lake Boulevard (Map Site B-2) 
 

•  Satellite Sewage Pump Stations Area B: 
a. C-1 – 5464 North Lake Boulevard (Map Site B-3) 
b. D-1 – 4600 North Lake Boulevard (Map Site B-4) 
c. D-2 – 4360 North Lake Boulevard (Map Site B-5) 
d. D-3 – 4240 North Lake Boulevard (Map Site B-6) 
e. D-4 – 4000 North Lake Boulevard (Map Site B-7) 

 
• Carnelian Woods Well 

Silver Pine and Carnelian Woods Road, Carnelian Bay (Map Site B-8)  
 
1.02-4 Priorities. The work has been broken into priorities based on risk to the District and 

nature of operation. 
 
 AREA A:  
 

Priority 1: 
The first priority will be the District Base Facilities, which shall be plowed no later than 
6:00 AM on any given day of the week. On weekdays, after the workday begins, District 



staff will move equipment from the yard and the contractor will complete snow removal in 
the yard with a second pass after 9:00 a.m. 
 
Also included in priority one are the sewage pump stations.  The sewage pump stations 
are to be plowed after the initial plowing of the District Base Facilities. 

 
Priority 2: 
Priority two will be the remainder of the recreation activity centers consisting of access 
and parking lots.  In order of priority the recreation facility snow removal will be as 
follows: 

1. Highway side access to Event Center 
2. Event Center south of Jason’s 
3. Remainder of Kings Beach State Recreation Area (KBSRA)  entrance &  

parking west 
4. Park road (above Shelter Road), including restroom and upper parking 

area (two lane roadway through lower parking area only) 
  
 Also included in priority two will be water pump stations, consisting of providing access 

and off road parking for each of the stations.  
 

Priority 3: 
The third priority will include expansion of the parking in the lower area of the regional 
park (ball field parking) and the Field #4 Parking Lot (artificial turf multi-purpose field 
parking). 

  

AREA B: 
 
Priority 1: 

 The first priority will be the sewer main stations and the satellite sewer pump stations, 
including driveways, parking space and generator connection points. 

 
Priority 2: 
The second priority is the Carnelian well. 

 

  



COMPENSATION 

The following price schedule shall apply for the first three years of the contract.  Each subsequent 
year of the contract may be increased by the Consumer Price Index for the Western Region upon 
written request by the Contractor and approval by the District.  PRICES shall include everything 
necessary and incidental to the completion of the project as described by the Plans, 
Specifications, and Contract Documents. 

 

Item # Location 
Price 

2022/23 
Price 

2023/24 
Price 

2024/25 
Total 

3-Seasons 
1 District Offices and Corporation Yard $23,346.00 $23,929.65 $24,527.90 $71,803.55 

2 National Sewer Pump Station at Tahoe Vista 
Recreation Area $4,842.00 $4,963.05 $5,087.00 $14,892.05 

3 Secline Sewage Pump Station $2,823.60 $2,894.20 $2,966.50 $8,684.30 
4 Satellite Sewage Pump Stations Area A $12,510.00 $12,822.75 $13,143.25 $38,476.00 

5 Kings Beach State Recreation Area & North 
Tahoe Event Center $12,000.00 $12,300.00 $12,607.50 $36,907.50 

6 North Tahoe Regional Park $24,858.00 $25,479.45 $26,116.50 $76,453.95 
7 Kingswood West Water Booster Station $1,050.00 $1,076.25 $1,103.00 $3,229.25 
8 Zone 1 Booster Station $2,375.00 $2,434.00 $2,495.00 $7,304.00 
9 Carnelian Sewage Pump Station $3,630.00 $3,720.75 $3,813.75 $11,164.50 

10 Dollar Point Sewage Pump Station $20,178.00 $20,682.45 $21,199.50 $62,059.95 
11 Satellite Sewage Pump Stations Area B $12,510.00 $12,822.75 $13,143.25 $38,476.00 
12 Carnelian Woods Well $4,038.00 $4,139.00 $4,242.50 $12,419.50 
      

Item # Location 
Price 

2022/23 
Price 

2023/24 
Price 

2024/25 
Total 

3-Seasons 

5.1 Kings Beach State Recreation Area & North 
Tahoe Event Center – Additional Areas $8,982.00 $9,206.55 $9,463.75 $27,652.30 

      
  TOTALS: $133,142.60 $136,470.85 $139,909.40 $409,522.85 

 
 

Snow Removal Outside of Contract Period: $250 Per Each Equipment Per Hour 
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